



- 838 South Main Street – Hampstead, Md. 21074 - Phone 410-998-1002, Fax – 410-998-1121

HCC Math & Athletics Complex - Replacement
MBE/ WBE CONTRACTOR BID SOLICITATION LETTER

Dear MBE/WBE:

Today's Date: 6/18/2021

Re: HCC Math & Athletics Complex Replacement

Bid Date: 6/25/2021

We plan to submit a bid for Howard Community College, 16A Electrical Package for the HCC Math & Athletics Complex – Replacement in Columbia, MD on Friday, June 25th, 2021.

We are currently soliciting bid quotations or proposals from qualified MDOT Certified MBE/WBE firms for any portions of the work contained in this solicitation. Some of the items contained in this contract package that may be subcontracted to MBE/WBE firms include, but are not limited the following:

SPECIFICATION DIVISION	DESCRIPTION OF WORK / PACKAGE	PROJECTED START DATE
26 0513	Medium-Voltage Cables	AUGUST 2021
26 0519	Low-Voltage Electrical Power Conductors and Cables	AUGUST 2021
26 0523	Control-Voltage Electrical Power Cables	AUGUST 2021
26 0526	Grounding and Bonding for Electrical Systems	AUGUST 2021
26 0529	Hangers and Supports for Electrical Systems	AUGUST 2021
26 0533	Raceways and Boxes for Electrical Systems	AUGUST 2021
26 0543	Underground Ducts and Raceways for Electrical Systems	AUGUST 2021
26 0544	Sleeves and Sleeve Seals for Electrical Raceways and Cabling	AUGUST 2021
26 0548	Vibration Controls for Electrical Systems	AUGUST 2021
26 0553	Identification for Electrical Systems	AUGUST 2021
26 0573	Overcurrent Protective Device Coordination Study	AUGUST 2021
26 0800	Commissioning of Electrical Systems	AUGUST 2021
26 0923	Lighting Control Devices	AUGUST 2021
26 0943	Centralized Relay-Base Dimming Lighting Controls	AUGUST 2021
26 1200	Medium-Voltage Transformers	AUGUST 2021
26 2200	Low-Voltage Transformers	AUGUST 2021
26 2413	Switchboards	AUGUST 2021
26 2416	Panelboards	AUGUST 2021
26 2726	Wiring Devices	AUGUST 2021
26 2813	Fuses	AUGUST 2021
26 2816	Enclosed Switches and Circuit Breakers	AUGUST 2021
26 2913	Enclosed Controllers	AUGUST 2021
26 3213	Engine Generators	AUGUST 2021
26 3600	Transfer Switches	AUGUST 2021
26 4113	Lightning Protection for Structures	AUGUST 2021
26 5100	Interior Lighting	AUGUST 2021
26 5600	Exterior Lighting	AUGUST 2021

27 0100	Operations and Maintenance of Communications Systems	AUGUST 2021
27 0500	Common Work Results for Communications	AUGUST 2021
27 0526	Grounding and Bonding for Communications Systems	AUGUST 2021
27 0529	Hangers and Supports for Communications Systems	AUGUST 2021
27 0536	Cable Trays for Communications Systems	AUGUST 2021
27 0553	Identification for Communications Systems	AUGUST 2021
27 0800	Commissioning Communications systems	AUGUST 2021
27 1100	Communications Rooms Equipment Fittings	AUGUST 2021
27 1300	Communications Backbone Cabling	AUGUST 2021
27 1500	Communications Horizontal Cabling	AUGUST 2021
27 1600	Communications Connecting Cords, Devices, and Adapters	AUGUST 2021
27 2100	Data Communications Network Equipment	AUGUST 2021
27 3226	Emergency Telephones	AUGUST 2021
28 0000	Common Work Results for Electronic Safety and Security	AUGUST 2021
28 0100	Operation and Maintenance of Electronic Safety and Security	AUGUST 2021
28 0513	Conductors and Cables for Electronic Safety and Security	AUGUST 2021
28 0526	Grounding and Bonding for Electronic Safety and Security	AUGUST 2021
28 0529	Hangers and Supports for Electronic Safety and Security	AUGUST 2021
28 0544	Sleeves and Sleeve Seals for Electronic Safety and Security Pathways and Cabling	AUGUST 2021
28 0553	Identification for Electronic Safety and Security	AUGUST 2021
28 1300	Access Control	AUGUST 2021
28 2300	Video Surveillance System	AUGUST 2021
28 4621.11	Addressable Fire-Alarm Systems	AUGUST 2021

Workplans and specifications are currently available at our office for your review & contained in the drop-box link embedded in this email for your convenience.

If you are interested in participating on this project, please complete and submit a copy of your MBE/WBE Bid/Proposal & current MDOT certification letter no later than COB 6/29/2021.

If you need additional information and assistance, or need to review the workplans and specifications, please contact Ian Fife of our office at 410-998-1002.

Our overall goals are as follows;

29% Overall

Sincerely,

Ian Fife
Junior Estimator
Office: 410-998-1002
Mobile: 410-844-1220