
 

  

• 838 South Main Street – Hampstead, Md. 21074 - Phone 410-998-1002, Fax – 410-998-1121 

 

 

Harford Heights / Sharp Leadenhall Elementary School 
MBE/ WBE CONTRACTOR BID SOLICITATION LETTER 

 

 

Dear MBE/WBE:                                                               Today’s Date: 10/7/2019 

 

Re: Harford Heights / Sharp Leadenhall Elementary School                                  Bid Date: 10/21/2019 
 

We plan to submit a bid for Baltimore City Public Schools / Maryland Stadium Authority 

CRA# 3201, 26A Electrical Package for the Harford Heights / Sharp Leadenhall 

Elementary School in Baltimore, Maryland on Monday, October 21st, 2019 at 2:00PM. 

 

 

  

 

We are currently soliciting bid quotations or proposals from qualified MDOT Certified MBE/WBE firms for 

any portions of the work contained in this solicitation. Some of the items contained in this contract package 

that may be subcontracted to MBE/WBE firms include, but are not limited the following: 

 

SPECIFICATION DIVISION DESCRIPTION OF WORK / PACKAGE PROJECTED START 

DATE 

   26 0519 
26 0526 
26 0529 
26 0533 
26 0543 
26 0544 
26 0548 
26 0553 
26 0573 
26 0574 
26 0923 
26 0926 

 
 

. 
 
 
 

 
 

 

LOW-VOLTAGE CONDUCTORS AND CABLES 
GROUNDING AND BONDING 
HANGERS AND SUPPORTS 
RACEWAYS AND BOXES 
UNDERGROUND DUCT BANKS 
SLEEVE AND SLEEVE SEALS 
SEISMIC CONTROLS 
IDENTIFICATION 
OVERCURRENT PROTECTIVE COORDINATION STUDY 
OVERCURRENT PROTECTIVE DEVICE ARC-FLASH STUDY 
LIGHTING CONTROL DEVICES 
LIGHTING CONTROLS PANELS 

NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 

 

 
 

26 2213 
26 2413 
26 2416 
26 2726 
26 2813 
26 2816 

 

LOW-VOLTAGE TRANSFORMERS 
SWITCHBOARDS 
PANELBOARDS 
WIRING DEVICES 
FUSES 
ENCLOSED SWITCHES AND CIRCUIT BREAKER 

NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 

JUNE 2019 
JUNE 2019 
JUNE 2019 
JUNE 2019 
JUNE 2019 

 

26 2913 
26 3213.16 

ENCLOSED CONTROLLERS 
EMERGENCY ENGINE GENERATORS 
 

NOVEMBER 2019 
NOVEMBER 2019 

JUNE 2019 

 
26 3600 
26 4113 

TRANSFER SWITCHES 
LIGHTNING PROTECTION 

NOVEMBER 2019 
NOVEMBER 2019 

JUNE 2019 

 
26 4313 
26 5119 
26 5613 
26 5619 

SURGE PROTECTION 
LED INTERIOR LIGHTING 
LIGHTING POLES 
LED EXTERIOR LIGHTING 

NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 

27 0500 
27 4100 
27 5000 

TELECOM PATHWAYS AND SPACES 
AUDIO VISUAL AND SOUND SYSTEMS 
INTERCOM AND CLOCKS 

NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 



 
 

Workplans and specifications are currently available at our office for your review & contained in the drop-

box link embedded in this email for your convenience.  

 

If you are interested in participating on this project, please complete and submit a copy of your MBE/WBE 

Bid/Proposal &  c u r r e n t  M D O T  c e r t i f i c a t i o n  l e t t e r  no later than COB 10/17/2019. 

 

If you need additional information and assistance, or need to review the workplans and specifications, 

please contact Ryan Bowings of our office at 410-998-1002. 

 

Our overall goals are as follows; 

 

30% with 7% African American.  

      

 

 

Sincerely, 

 

 

Ryan Bowings 
Assistant Project Manager 
Office: 410-998-1002 
Mobile: 717-881-1897 
 

 

28 1000 
28 2300 
28 2600 

28 4621.11 

ACCESS CONTROL AND INTRUSION DETECTION 
VIDEO SURVEILLANCE SYSTEM 
AREAS OF REFUGE 
ADDRESSABLE FIRE ALARM SYSTEM 

NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 
NOVEMBER 2019 


