



- 838 South Main Street – Hampstead, Md. 21074 - Phone 410-998-1002, Fax – 410-998-1121

**New Glenridge Middle School - Modernization**  
**MBE/ WBE CONTRACTOR BID SOLICITATION LETTER**

Dear MBE/WBE:

Today's Date: 3/1/2021

Re: New Glenridge Middle School

Bid Date: 4/5/2021

We plan to submit a bid for Prince Georges County Public Schools, 16A Electrical Package for the New Glenridge Middle School – New construction in Landover, MD on Monday, April 5th, 2021.

We are currently soliciting bid quotations or proposals from qualified MDOT Certified MBE/WBE firms for any portions of the work contained in this solicitation. Some of the items contained in this contract package that may be subcontracted to MBE/WBE firms include, but are not limited the following:

<b>SPECIFICATION DIVISION</b>	<b>DESCRIPTION OF WORK / PACKAGE</b>	<b>PROJECTED START DATE</b>
26 05 01	GENERAL PROVISIONS	APRIL 2021
26 05 02	SCOPE OF THE ELECTRICAL WORK	APRIL 2021
26 05 03	SHOP DRAWINGS, LITERATURE, MANUALS, PARTS LISTS, AND SPECIAL TOOLS	APRIL 2021
26 05 04	SLEEVING, CUTTING, PATCHING AND REPAIRING	APRIL 2021
26 05 06	LIGHTNING PROTECTION SYSTEM	APRIL 2021
26 05 08	COORDINATION AMONG TRADES, SYSTEMS INTERFACING AND CONNECTION OF EQUIPMENT FURNISHED BY OTHERS	APRIL 2021
26 05 19	CONDUCTORS, IDENTIFICATIONS, SPLICING DEVICES AND CONNECTORS	APRIL 2021
26 05 26	GROUNDING AND BONDING	APRIL 2021
26 05 31	CABINETS, OUTLET BOXES AND PULL BOXES	APRIL 2021
26 05 33	RACEWAYS AND FITTINGS	APRIL 2021
26 05 44	EXCAVATION, TRENCHING, BACKFILLING AND GRADING	APRIL 2021
26 05 53	IDENTIFICATIONS	APRIL 2021
26 05 73	ELECTRICAL STUDIES	APRIL 2021
26 08 00	ELECTRICAL SYSTEMS COMMISSIONING	APRIL 2021
26 24 00	ELECTRICAL DISTRIBUTION EQUIPMENT	APRIL 2021
26 24 50	ELECTRICAL DISTRIBUTION TRANSFORMERS	APRIL 2021
26 27 26	WIRING DEVICES AND PLATES	APRIL 2021
26 32 13	EMERGENCY GENERATOR	APRIL 2021
26 43 13	SURGE SUPPRESSION SYSTEMS	APRIL 2021
26 51 13	LIGHTING FIXTURES	APRIL 2021
26 51 16	NETWORK LIGHTING SYSTEMS	APRIL 2021
26 55 61	THEATER LIGHTING SYSTEMS	APRIL 2021

27 05 26	GROUNDING AND BONDING FOR COMMUNICATIONS SYSTEMS	APRIL 2021
27 05 28	PATHWAYS FOR COMMUNICATIONS SYSTEMS	APRIL 2021
27 05 29	HANGERS AND SUPPORTS FOR COMMUNICATIONS SYSTEMS	APRIL 2021
27 05 34	CONDUIT, RACEWAYS AND BOXES FOR AUDIOVISUAL SYSTEMS	APRIL 2021
27 05 36	CABLE TRAYS FOR COMMUNICATIONS SYSTEMS	APRIL 2021
27 05 43	UNDERGROUND PATHWAYS AND STRUCTURES FOR COMMUNICATION SYSTEMS	APRIL 2021
27 05 44	SLEEVES AND SLEEVE SEALS FOR COMMUNICATIONS PATHWAYS AND CABLING	APRIL 2021
27 11 00	COMMUNICATIONS EQUIPMENT ROOM FITTINGS	APRIL 2021
27 11 16	COMMUNICATIONS RACKS, FRAMES AND ENCLOSURES-CABINETS	APRIL 2021
27 13 13	COMMUNICATIONS COPPER BACKBONE CABLING	APRIL 2021
27 13 23	COMMUNICATIONS OPTICAL FIBER BACKBONE CABLING	APRIL 2021
27 15 13	COMMUNICATIONS COPPER HORIZONTAL CABLING	APRIL 2021
27 41 13	PROJECTION SCREENS	APRIL 2021
27 41 16	AUDIOVISUAL SYSTEMS	APRIL 2021
27 53 13	CLOCK AND BELL SYSTEM	APRIL 2021
28 0528	CONDUITS AND PATHWAY FOR ELECTRICAL SAFETY	APRIL 2021
28 1300	ALARM AND ACCESS CONTROL	APRIL 2021
28 2300	VSS AND CCTV	APRIL 2021
28 3100	FIRE ALARM SYSTEM	APRIL 2021

Workplans and specifications are currently available at our office for your review & contained in the drop-box link embedded in this email for your convenience.

If you are interested in participating on this project, please complete and submit a copy of your MBE/WBE Bid/Proposal & current MDOT certification letter no later than COB 4/1/2021.

If you need additional information and assistance, or need to review the workplans and specifications, please contact Ian Fife of our office at 410-998-1002.

Our overall goals are as follows;

30% Overall and subgoals 7% African American, 4% Asian-Owned

Sincerely,

**Ian Fife**  
Assistant Project Manager  
Office: 410-998-1002  
Mobile: 410-844-1220