



- 838 South Main Street – Hampstead, Md. 21074 - Phone 410-998-1002, Fax – 410-998-1121

**GAITHERSBURG CLUSTER ELEMENTARY SCHOOL #8  
MBE/ WBE CONTRACTOR BID SOLICITATION LETTER**

Dear MBE/WBE:

Today’s Date: 11/30/2020

Re: GAITHERSBURG CLUSTER ELEMENTARY SCHOOL #8

Bid Date: 12/8/2020

We plan to submit a bid for Montgomery Count Public School System, 26A Electrical Package for the Gaithersburg Cluster Elementary School, MD on Tuesday, December 2020 at 11: AM.

We are currently soliciting bid quotations or proposals from qualified MDOT Certified MBE/WBE firms for any portions of the work contained in this solicitation. Some of the items contained in this contract package that may be subcontracted to MBE/WBE firms include, but are not limited the following:

<b>SPECIFICATION DIVISION</b>	<b>DESCRIPTION OF WORK / PACKAGE</b>	<b>PROJECTED START DATE</b>
26 01 01	ELECTRICAL GENERAL PROVISIONS	JANUARY 2021
26 05 00	COMMON WORK RESULTS FOR ELECTRICAL	JANUARY 2021
26 05 01	EXCAVATION AND FILL FOR ELECTRICAL WORK	JANUARY 2021
26 05 03	ACCESS DOORS FOR ELECTRICAL SYSTEMS	JANUARY 2021
26 05 04	ELECTRICAL DEMOLITION	JANUARY 2021
26 05 07	FIRESTOPPING FOR ELECTRICAL WORK	JANUARY 2021
26 05 19	WIRES AND CABLES	JANUARY 2021
26 05 21	WIRING CONNECTIONS	JANUARY 2021
26 05 26	GROUNDING AND BONDING	JANUARY 2021
26 05 28	EQUIPMENT FOUNDATIONS	JANUARY 2021
26 05 33	CONDUITS	JANUARY 2021
26 05 34	BOXES	JANUARY 2021
26 05 41	SERVICE ENTRANCE	JANUARY 2021
26 05 44	UNDERGROUND DUCTS AND UTILITY STRUCTURES	JANUARY 2021
26 05 53	IDENTIFICATION FOR ELECTRICAL SYSTEMS	JANUARY 2021
26 05 73	OVERCURRENT PROTECTIVE DEVICE STUDIES	JANUARY 2021
26 08 00	ELECTRICAL COMMISSIONING REQUIREMENTS	JANUARY 2021
26 09 23	STAND-ALONE LIGHTING CONTROL DEVICES	JANUARY 2021
26 09 32	STAND-ALONE MODULAR LIGHTING CONTROLS	JANUARY 2021
26 09 38	PLATFORM DIMMING CONTROLS	JANUARY 2021
26 22 00	TRANSFORMERS	JANUARY 2021
26 24 13	SWITCHBOARDS	JANUARY 2021
26 24 16	PANELBOARDS	JANUARY 2021
26 25 50	GENERATOR DOCKING STATION	JANUARY 2021
26 27 13	METERING AND VERIFICATION	JANUARY 2021
26 27 16	CABINETS AND ENCLOSURES	JANUARY 2021
26 27 26	WIRING DEVICES	JANUARY 2021
26 28 00	ENCLOSED CIRCUIT PROTECTIVE DEVICES	JANUARY 2021
26 28 13	FUSES	JANUARY 2021

26 29 14	ENCLOSED MOTOR CONTROLLERS	JANUARY 2021
26 32 13	GENERATORS, WEATHER-PROTECTED	JANUARY 2021
26 36 00	TRANSFER SWITCHES	JANUARY 2021
26 43 13	SURGE PROTECTIVE DEVICES	JANUARY 2021
26 51 00	INTERIOR LIGHTING	JANUARY 2021
26 56 00	EXTERIOR LIGHTING	JANUARY 2021
27 01 01	COMMUNICATIONS GENERAL PROVISIONS	JANUARY 2021
27 05 00	COMMON WORK RESULTS FOR COMMUNICATIONS	JANUARY 2021
27 51 23	SOUND AND INTERCOMMUNICATIONS SYSTEMS, MASTER CLOCK AND PROGRAM SYSTEMS	JANUARY 2021
27 51 35	INTERCOMMUNICATIONS EQUIPMENT FOR RESCUE ASSISTANCE	JANUARY 2021
27 51 40	GYMNASIUM SOUND REINFORCEMENT SYSTEM	JANUARY 2021
27 51 41	MULTI-PURPOSE ROOM SOUND REINFORCEMENT SYSTEM	JANUARY 2021
27 51 42	MUSIC ROOM SOUND REINFORCEMENT SYSTEM	JANUARY 2021
28 01 01	ELECTRONIC SAFETY AND SECURITY GENERAL PROVISIONS	JANUARY 2021
28 05 00	COMMON WORK RESULTS FOR ELECTRONIC SAFETY AND SECURITY	JANUARY 2021
28 31 00	FIRE DETECTION AND ALARM SYSTEMS	JANUARY 2021

Workplans and specifications are currently available at our office for your review & contained in the drop-box link embedded in this email for your convenience.

If you are interested in participating on this project, please complete and submit a copy of your MBE/WBE Bid/Proposal & current MDOT certification letter no later than COB 12/7/2020.

If you need additional information and assistance, or need to review the workplans and specifications, please contact Ryan Bowings of our office at 410-998-1002.

Our overall goals are as follows;

20% overall

Sincerely,

**Ian Fife**  
Estimator  
Office: 410-998-1002